
PROJECT: ND & SD WRF – Chemical Systems and
Nutrient Related Improvements Department of Water Management

Date: November 2013 City Of Durham, North Carolina

SECTION: 00 52 15 - Agreement Form - EJCDC Stipulated Sum (Single-Prime Contract)
PAGE: 1

SECTION 00 52 15

AGREEMENT FORM - EJCDC STIPULATED SUM (SINGLE-PRIME CONTRACT)

THIS AGREEMENT is by and between the City of Durham (Owner), a North Carolina municipal 
corporation, and ___Crowder Construction Company____________ (Contractor).

The City of Durham and Contractor, in consideration of the mutual covenants set forth herein, 
agree as follows:

1.1 WORK

A. Contractor shall complete all Work as specified or indicated in the Contract 
Documents.  The Work is generally described as follows:

The North Durham WRF – Chemical Systems and Nutrient Related
Improvements portion of the project includes: modifications to existing Aeration 
Basins No. 1 – No. 6; construction of a new Alum and Carbon Storage and Feed 
Facility, a new Tablet Chlorination Facility, and a new Bulk Reuse Fill Station; 
demolition of six (6) existing structures/facilities; and, various other improvements 
shown on the drawings and specified herein.

The South Durham WRF – Chemical Systems and Nutrient Related 
Improvements portion of the project includes: modifications to existing Aeration 
Basins No. 1 – No. 8 and existing Alum Storage and Feed Facility; construction 
of a new Carbon Storage and Feed Facility, a new Caustic Storage and Feed 
Facility, new Tablet Chlorination Facility, a new Bulk Reuse Fill Station, and a 
new Sidestream Treatment Facility; and, various other improvements shown on 
the drawings and specified herein.

1.2 THE PROJECT

A. The Project for which the Work under the Contract Documents may be the whole 
or only a part is generally described as follows:

Project: North and South Durham WRF – Chemical Systems and Nutrient 
Related Improvements

B. Listed below are the Sites, in order of priority, that the Contractor may be 
instructed to complete construction under this Contract.

Sites:  North Durham WRF, 1900 East Club Boulevard. Durham, NC. 
South Durham WRF, 6605 Farrington Road, Durham, NC
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1.3 ENGINEER

A. The Project has been designed by Hazen and Sawyer, P.C., who is to act as the 
City of Durham’s representative, assume all duties and responsibilities, and have 
the rights and authority assigned to Engineer in the Contract Documents in 
connection with the completion of the Work in accordance with the Contract 
Documents.

1.4 CONTRACT TIMES

A. Time of the Essence

1. All time limits for Milestones, if any, Substantial Completion, and 
completion and readiness for final payment as stated in the Contract 
Documents are of the essence of the Contract.

B. Days to Achieve Substantial Completion and Final Payment

1. South Durham WRF –
a. The Work shall be substantially completed within 670 days after 

the date when the Contract Times commence to run (Notice to 
Proceed) as provided in Paragraph 2.03 of the General 
Conditions, and completed and ready for final payment in 
accordance with Paragraph 14.07 of the General Conditions within 
730 days after the date when the Contract Times commence to 
run (Notice to Proceed). 

b. Contractor shall be substantially complete with milestone for all 
work pertaining to the Sidestream Treatment, including dewatering 
modifications and all relevant improvements to make the process 
work as intended within 365 days of the Notice to Proceed.

2. North Durham WRF –
a. The Work shall be substantially completed within 450 days after 

the date when the Contract Times commence to run (Notice to 
Proceed) as provided in Paragraph 2.03 of the General 
Conditions, and completed and ready for final payment in 
accordance with Paragraph 14.07 of the General Conditions within 
540 days after the date when the Contract Times commence to 
run (Notice to Proceed).

b. Contractor shall be substantially complete with milestone for all 
work pertaining to the Supplemental Carbon Storage and Feed 
within 300 days of the Notice to Proceed.

C. Liquidated Damages

1. Contractor and the City of Durham recognize that time is of the essence 
of this Agreement and that the City of Durham will suffer financial loss if
the Work is not completed within the times specified in Paragraph 1.4.B
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above, plus any extensions thereof allowed in accordance with Article 12 
of the General Conditions.  The parties also recognize the delays, 
expense, and difficulties involved in proving in a legal or arbitration 
proceeding the actual loss suffered by the City of Durham if the Work is 
not completed on time.  Accordingly, instead of requiring any such proof, 
the City of Durham and the Contractor agree that as liquidated damages
for the delay (but not as a penalty), Contractor shall pay the City of 
Durham twenty one hundred dollars ($2100.00) for each day that expires 
after the time specified in Paragraph 1.4.B.1.a and 1.4.B.2.a for 
Substantial Completion until the Work is substantially complete.  The City 
of Durham and the Contractor also agree that as liquidated damages for 
the delay (but not as a penalty), Contractor shall pay the City of Durham 
five thousand dollars ($5000.00) for each day that expires after the time 
specified in Paragraph 1.4.B.1.b and 1.4.B.2.b for Substantial Completion 
until the Work is substantially complete.  After Substantial Completion, if 
Contractor shall neglect, refuse, or fail to complete the remaining Work 
within the Contract Time or any proper extension thereof granted by the 
City of Durham, Contractor shall pay the City of Durham twenty one
hundred dollars ($2100.00) for each day that expires after the time 
specified in Paragraph 1.4.B for completion and readiness for final 
payment until the Work is completed and ready for final payment.

2. Failure of the Contractor to commence construction within ten (10) days 
of the Notice to Proceed shall begin a daily penalty to the Contractor at a 
rate of fifty percent (50%) of the daily liquidated damages specified in 
Paragraph 1.4.C.1.

D. Weather Related Delays

1. The weather conditions shown in the chart below can be reasonably 
anticipated and will not be considered abnormal.  For example, if the 
Contractor submits a request to extend Contract Times on the sole basis 
of adverse weather conditions in January, and the factual records 
submitted show that the actual January in which the Contractor worked 
had nine (9) days on which the precipitation exceeded 0.1 inches, the 
extension of time will not be granted because the chart says that it is 
expected that there will be ten (10) days in January with at least that 
much rain.  If the factual records show that the actual January in which 
the Contractor worked had twelve (12) days on which the precipitation 
exceeded 0.1 inches, the Contractor will not need to show that the 
precipitation was abnormal and could not have been reasonably 
anticipated, but will still need to show the adverse effect on the scheduled 
construction.  Unless the City agrees in writing otherwise, the weather 
conditions must be shown by use of data, submitted by the Contractor, 
from either the National Weather Service (NWS) for Raleigh, N C or NWS 
readings from a location closer to the site than Raleigh, and not by use of 
weather readings on the Site or by the Contractor.  For requests to extend 
Contract Times based on weather related delays, the Contractor shall use 
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the form, “Request to Extend Contract Times on the Basis of Adverse 
Weather Conditions,” see Appendix J.  The parties are bound by the 
provisions on that form.  Notwithstanding the General Conditions, 
Paragraphs 9.08 and 12.02, in order to request an extension of Contract 
Times for abnormal weather conditions the form must be submitted by the 
tenth (10th) day of the month after the month as to which the request is 
made.  In order to make this request for Saturdays, Sundays, and City of 
Durham holidays, the Contractor must have notified the Resident Project 
Representative by 3:30 p.m., three (3) days in advance of the day of the 
Contractor’s intent to work on a specific Saturday, Sunday, or holiday. 
Notwithstanding Article 17 of the General Conditions, if the day on which 
the notice is to be given is a Saturday, Sunday, or City of Durham holiday, 
the notice shall be given by the first day before that Saturday, Sunday, or 
holiday that is not a Saturday, Sunday, or City of Durham holiday.

Month
Number of days with 0.1 

or more inches 
precipitation

Number of days on 
which the temperature 

is never above 32-
degrees Fahrenheit

January 10 3
February 10 1
March 10 0
April 9 0
May 10 0
June 9 0
July 11 0
August 10 0
September 8 0
October 7 0
November 8 0
December 9 0

1.5 CONTRACT PRICE

A. The City of Durham shall pay Contractor for completion of the Work in 
accordance with the Contract Documents an amount in current funds equal to the 
sum of the amount determined pursuant to Paragraph 1.5.A.1 below:

1. For all Work other than Unit Price Work, a Lump Sum of:
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__thirteen million, one hundred forty three thousand, thirty three dollars
and ninety six cents $___13,143,033.96___

All specific cash allowances are included in the above price and have 
been computed in accordance with Paragraph 11.02 of the General 
Conditions.

2. For all Unit Price Work, an amount equal to the sum of the established 
unit price for each separately identified item of Unit Price Work times the 
estimated quantity of that item as indicated in this Paragraph 1.5.A.2:

Bid
Item Description Unit

Estimated 
Quantity

Unit 
Bid 

Price

Unit Bid 
Item
Total

1. North Durham WAS Basin Solids 
Removal and Disposal

CY 750 $100.00 $75,000

2. South Durham Aeration Basin Solids 
Removal and Disposal

CY 2000 $130 $260,000

3. South Durham Aerobic Digester 
Solids Removal and Disposal

CY 300 $130 $39,000

4. North Durham Waste Gas Holding 
Tank Concrete Foundation Demolition 
(ADDENDUM 2)

CY 285 $35 $9,975

As provided in Paragraph 11.03 of the General Conditions, estimated 
quantities are not guaranteed, and determinations of actual quantities and 
classifications are to be made by the Engineer as provided in Paragraph 
9.07 of the General Conditions.  Unit prices have been computed as 
provided in Paragraph 11.03 of the General Conditions.

1.6 PAYMENT PROCEDURES

A. Submittal and Processing of Payments

1. Contractor shall submit Applications for Payment in accordance with 
Article 14 of the General Conditions.  Applications for Payment will be 
processed by Engineer as provided in the General Conditions.

B. Progress Payments; Retainage

1. The City of Durham shall make progress payments on account of the 
Contract Price on the basis of Contractor’s Applications for Payment on or 
about the [first] day of each month during performance of the Work as 
provided in Paragraphs 1.6.B.1.a through 1.6.B.1.e below.  All such 
payments will be measured by the schedule of values established as 
provided in Paragraph 2.07.A of the General Conditions (and in the case 
of Unit Price Work based on the number of units completed) or, in the 
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event there is no schedule of values, as provided in the General 
Requirements:

a. Prior to Substantial Completion, progress payments will be made 
in an amount equal to the percentage indicated below but, in each 
case, less the aggregate of payments previously made and less 
such amount as Engineer may determine or the City of Durham 
may withhold, including but not limited to liquidated damages, in 
accordance with Paragraph 14.02 of the General Conditions.

b. The City of Durham will retain five (5) percent of the amount of 
each estimate until Work covered by the Contract is fifty percent 
(50%) complete.  If after the Project is deemed fifty percent (50%) 
complete based upon the Contractor’s gross Project invoices, 
excluding the value of materials stored on and off-site, and the 
Contractor provides the City and the Engineer the following:

1) Written verification evidencing fifty percent (50%) 
completion of the Project; and,

2) Written consent of the surety named in the Project 
performance and payment bonds agreeing that the City 
shall not retain any further retainage from periodic 
payments due to the Contractor;

the City shall cease holding retainage from future periodic 
payments if the City finds that the Contractor is performing 
satisfactorily, and any nonconforming Work identified in writing by 
the Engineer or City (prior to the point of fifty percent (50%) 
Project completion) has been corrected by the Contractor and 
accepted by the Engineer or City, whoever provided such prior 
notice of nonconforming Work.  If, however, the City determines 
the Contractor’s performance is unsatisfactory, the City may 
reinstate the specified retainage for each subsequent periodic 
payment.  Notwithstanding anything to the contrary, City may 
assess retainage after fifty percent (50%) project completion, even 
if the Contractor has complied with Paragraphs 1.6.B.1.b.1 and 
1.6.B.1.b.2 (above) and continues to perform satisfactorily as 
necessary to retain two and one-half percent (2.5%) total 
retainage through the completion of the Project.

c. If by or before the Project is deemed fifty percent (50%) complete 
and one hundred percent (100%) performance has been 
completed for the following “early” finishing trades: (1) structural 
steel; (2) piling; (3) caisson; or (4) demolition; and after receipt by 
the City of Durham of an approval or certificate from the Engineer 
that such early finishing Work is acceptable and in accordance 
with the Contract Documents, and after the Contractor provides 
City of Durham and the Engineer the following:
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1) The early finishing trade Subcontractor’s written request for 
such payment; and,

2) Written consent of the surety named in the Project 
performance and payment bonds agreeing that the City of 
Durham shall make such early finishing trade payment;

The City of Durham shall make full payment to the Contractor for 
said one hundred percent (100%) completed early finishing trade 
Work less retainage of five-tenths percent (0.5%) (of the early 
finishing trade contract) upon the later occurrence of the following:

1) Sixty (60) days receipt of said early finishing trade 
Subcontractor’s written request; or,

2) Immediately upon receipt of said written consent of the 
surety.

d. Notwithstanding any of the retainage provisions described herein, 
there shall be no retainage on periodic or final payments for 
Contracts having a total project cost less than $100,000.00, and, 
in addition to the retainage amounts allowed to be held by the City 
of Durham, the City shall also retain all rights allowed under this 
Agreement to withhold payment to the Contractor in accordance 
with Article 14 of the General Conditions and for unsatisfactory job 
progress, defective or nonconforming construction not remedied, 
disputed Work, or third-party claims filed against the City of 
Durham or reasonable evidence that a third-party claim will be 
filed.

e. Within sixty (60) days of receipt by City of (1) an Application for 
Payment and (2) written consent of the surety, and after City has 
either (1) received a certificate of Substantial Completion or (2) 
received beneficial occupancy or use of the Project (if applicable), 
the City of Durham shall pay an amount sufficient to increase total 
payment to Contractor to the Contract Price, less such amounts 
as Engineer shall determine in accordance with Paragraph 
14.02.B.5 of the General Conditions, including up to two hundred 
fifty percent (250%) of Engineer’s estimate of the value of Work to 
be completed or corrected as shown on the tentative list of items 
to be completed or corrected attached to the certificate of 
Substantial Completion.

C. Final Payment

1. Prior to issuing final payment, the Contractor will furnish to the City of 
Durham certification that: All Subcontractors and vendors associated with 
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this Contract have been paid; no liens and/or lawsuits have been placed 
against the Contractor for this Work; and the total dollar amount has been 
paid to all Subcontractors, Suppliers, and others associated with this 
project.

2. Upon final completion and acceptance of the Work in accordance with 
Paragraph 14.07 of the General Conditions, the City of Durham shall pay 
the remainder of the Contract price as recommended by Engineer as 
provided in said Paragraph 14.07.

1.7 (NOT USED)

1.8 CONTRACTOR’S REPRESENTATIONS

A. In order to induce the City of Durham to enter into this Agreement Contractor 
makes the following representations:

1. Contractor has examined and carefully studied the Contract Documents 
and the other related data identified in the Bidding Documents.

2. Contractor has visited the Site and become familiar with and is satisfied 
as to the general, local, and Site conditions that may affect cost, 
progress, and performance of the Work.

3. Contractor is familiar with and is satisfied as to all federal, state, and local 
Laws and regulations that may affect cost, progress, and performance of 
the Work.

4. Contractor has carefully studied all:

a. Reports of explorations and tests of subsurface conditions at or 
contiguous to the Site and all drawings of physical conditions in or 
relating to existing surface or subsurface structures at or 
contiguous to the Site (except Underground Facilities) which have 
been identified in Paragraph 4.02 of the General Conditions; and

b. Reports and drawings of a Hazardous Environmental Condition, if 
any, at the Site which has been identified in Paragraph 4.06 of the 
General Conditions.

5. Contractor has obtained and carefully studied (or assumes responsibility 
for doing so) all additional and supplementary examinations, 
investigations, explorations, tests, studies, and data concerning 
conditions (surface, subsurface, and Underground Facilities) at or 
contiguous to the Site which may affect cost, progress, or performance of 
the Work or which relate to any aspect of the means, methods, 
techniques, sequences, and procedures of construction to be employed 
by the Contractor, including any specific means, methods, techniques, 
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sequences, and procedures of construction expressly required by the 
Bidding Documents, and safety precautions and programs incident 
thereto.

6. Contractor does not consider that any further examinations, 
investigations, explorations, tests, studies, or data are necessary for the 
performance of the Work at the Contract Price, within the Contract Times, 
and in accordance with the other terms and conditions of the Contract 
Documents.

7. Contractor is aware of the general nature of work to be performed by the 
City of Durham and others at the Site that relates to the Work as indicated 
in the Contract Documents.

8. Contractor has correlated the information known to the Contractor, 
information and observations obtained from visits to the Site, reports and 
drawings identified in the Contract Documents, and all additional 
examinations, investigations, explorations, tests, studies, and data with 
the Contract Documents.

9. Contractor has given Engineer written notice of all conflicts, errors, 
ambiguities, or discrepancies that Contractor has discovered in the 
Contract Documents, and the written resolution thereof by Engineer is 
acceptable to Contractor.

10. The Contract Documents are generally sufficient to indicate and convey 
understanding of all terms and conditions for performance and furnishing 
of the Work.

1.9 CONTRACT DOCUMENTS

A. Contents

1. The Contract Documents consist of the following:

a. This Agreement (pages 1 to 17, inclusive).

b. Performance and Payment bonds (pages [________] to 
[________], inclusive).

c. Other bonds (pages [________] to [________], inclusive).

1) [________] (pages [________] to [________], inclusive).

2) [________] (pages [________] to [________], inclusive).

3) [________] (pages [________] to [________], inclusive).

d. General Conditions (pages 700-1 to 700-54, inclusive).
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e. Technical Specifications as listed in the table of contents of the 
Project Manual.

f. Drawings consisting of two (2) sets with each sheet bearing the 
following general titles: North Durham Water Reclamation Facility 
Chemical System and Nutrient Related Improvements, and South 
Durham Water Reclamation Facility Chemical System and 
Nutrient Related Improvements, and as listed on the index sheet 
of each drawing set.

g. Addenda (numbers 1 to 3 inclusive).

h. Exhibits to this Agreement (enumerated as follows):

1) Contractor’s Bid (pages 1 to 63 inclusive)

2) Contract Certificates of Liability/Insurance (pages 
[________] to [________], inclusive).

3) City of Durham, Certificate of Finance Officer (pages 
[________] to [________], inclusive).

4) Non-Collusion Statement by Contractor (page 25 of 
Contractor’s Bid).

5) Documentation submitted by Contractor prior to Notice of 
Award (pages [________] to [________], inclusive).

6) [________] (pages [________] to [________] inclusive).

i. The following which may be delivered or issued on or after the 
Effective Date of the Agreement and are not attached hereto:

1) Notice to Proceed (pages [________] to [________], 
inclusive).

2) Work Change Directives.

3) Change Order(s).

B. The documents listed in Paragraph 1.9.A.1 are attached to this Agreement 
(except as expressly noted otherwise above).

C. There are no Contract Documents other than those listed above in this 
Paragraph 1.9.A.1.
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D. The Contract Documents may only be amended, modified, or supplemented as 
provided in Paragraph 3.04 of the General Conditions.

1.10 MISCELLANEOUS

A. Terms

1. Terms used in this Agreement will have the meanings stated in the 
General Conditions.

B. Assignment of Contract

1. No assignment by a party hereto of any rights under or interests in the 
Contract will be binding on another party hereto without the written 
consent of the party sought to be bound; and, specifically but without 
limitation, moneys that may become due and moneys that are due may 
not be assigned without such consent (except to the extent that the effect 
of this restriction may be limited by law), and unless specifically stated to 
the contrary in any written consent to an assignment, no assignment will 
release or discharge the assignor from any duty or responsibility under 
the Contract Documents.

C. Successors and Assigns

1. The City of Durham and Contractor each binds itself, its partners, 
successors, assigns, and legal representatives to the other party hereto, 
its partners, successors, assigns, and legal representatives in respect to 
all covenants, agreements, and obligations contained in the Contract 
Documents.

D. Severability

1. Any provision or part of the Contract Documents held to be void or 
unenforceable under any Law or Regulation shall be deemed stricken, 
and all remaining provisions shall continue to be valid and binding upon 
the City of Durham and Contractor, who agree that the Contract 
Documents shall be reformed to replace such stricken provision or part 
thereof with a valid and enforceable provision that comes as close as 
possible to expressing the intention of the stricken provision.

E. Notices and Communications

1. All notices and other communications required or permitted by Contract 
shall be in writing and shall be given by personal delivery, fax, or certified 
United States mail (return receipt requested) addressed/faxed as follows:

To the City of Durham (Owner):
Attention: Donald F. Greeley, P.E., P.L.S.
City of Durham
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Department of Water Management
101 City Hall Plaza
Durham, North Carolina 27701
Fax: (919) 560-4479

To the Contractor:
Attention: Carlos Norris, President
Crowder Construction Company
1111 Burma Drive
Apex, North Carolina 27539
Fax: ______________________

2. A change of address, fax number, or person to receive notices or 
communications may be made by either party by notice given to the other 
party.  Any notices or communications under Contract shall be deemed 
given at the time of actual delivery, if it is personally delivered or faxed.  If 
the notices or communications are sent by United States mail, it shall be 
deemed given upon the third calendar day following the day on which the 
notices or communications were postmarked, or upon actual delivery, 
whichever first occurs.

F. Other Provisions

(NOT USED)

G. Technical Data and Other Work

1. Subsurface and Physical Conditions

2. Hazardous Environmental Condition

3. Other Work

a. The City of Durham and Engineer are unaware of any other work 
in the area at the time of Notice to Proceed.

b. There is other work in the treatment plant site.

H. Contractor’s Liability Insurance

1. Workers compensation insurance shall cover employers’ liability, 
$1,000,000.

2. Automobile liability insurance shall have a combined single limit not less 
than $1,000,000 per occurrence; aggregate limit not less than $2,000,000 
per year.
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3. The policies of insurance required by Paragraph 5.04 of the General 
Conditions shall have a combined single limit not less than $1,000,000 
per occurrence; aggregate limit not less than $2,000,000 per year.

I. E. Verify Compliance

1. The contractor represents and covenants that the contractor and its 
subcontractors comply with the requirements of Article 2 of Chapter 64 of 
the North Carolina General Statutes (NCGS). The City is relying on this 
E-Verify Compliance section in entering into this contract. The parties 
agree to this section only to the extent authorized by law. If this section is 
held to be unenforceable or invalid in whole or in part, it shall be deemed 
amended to the extent necessary to make this contract comply with 
NCGS 160A-20.1(b).
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CERTIFICATE OF FINANCE OFFICER

This instrument has been pre-audited in the manner required by the Local Government Budget 
and Fiscal Control Act.

This day of

FINANCE OFFICE, CITY OF DURHAM
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IN TESTIMONY WHEREOF, the City of Durham has caused these presents to be signed in its 
name by the City Manager or the Deputy City Manager and its corporate seal to be hereto 
affixed and attested by the City Clerk, all by order of the City Council and the City of Durham; 
and the Contractor’s officers, having been duly authorized by resolution of its Board of Directors, 
hereby execute this Contract under the seal of and on behalf of Contractor.

IN WITNESS WHEREOF, the City of Durham and Contractor have signed this Agreement in 
duplicate.  One counterpart each has been delivered to the City of Durham and the Contractor.  
All portions of the Contract Documents have been signed or identified by the City of Durham and 
Contractor or on their behalf.  This Agreement will be in effect on , 2014
(which is the Effective Date of the Agreement).

[Type or print the contractor's name.] 

By:  
Title of officer:  

(Affix corporate seal.)

ATTEST: CITY OF DURHAM

______________________________        By:________________________________ 

preaudit certificate, if applicable  ______________________
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Address for giving notices:

Attention: Donald F. Greeley, Director
City of Durham 
Department of Water Management
101 City Hall Plaza
Durham, North Carolina 27701

Phone No.: (919) 560-4381

Fax No.: (919) 560-4479
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State of ____________________________ ACKNOWLEDGMENT BY CORPORATION

County of ________________________

I, a notary public in and for the aforesaid county and state, certify that 
_______________________________________________________ personally appeared 
before me this day and stated that he or she is 

(strike through the inapplicable:) chairperson/ president/ chief executive officer/ vice-
president/ assistant vice-president/ treasurer/ chief financial officer of  

[City staff – Insert the name of the Contractor here.], a corporation, and that by authority duly 
given and as the act of the corporation, he or she signed the foregoing contract or agreement
with the City of Durham and the corporate seal was affixed thereto.  This the ______ day of 
___________________, 20______.  

My commission expires: 

Notary Public

END OF SECTION
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